
 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 1

T.9N. R.29E. W.M.

KENNEWICK

INDEX

                      

                      

                      

                      

           

           

                      

                      

                      

                      

                      

           

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

SHEET

OF

SHEETS

NO.

REFERENCE

PLAN

NOTE:  

AND MATCH LINE SHEET REFERENCES, ETC.,  THROUGHOUT THE PLANS,

REFER TO THE ENTRY IN THE PLAN REFERENCE NUMBER BOX.

ALL SHEET REFERENCES, FIRST NOS. OF STRUCTURE CODE DESIGNATIONS

TITLE
PLAN

REFERENCE

NO.
NO.

SHEET

36

COLUMBIA  DR

N
 
 
 
 
2
8
T

H

W   LEWIS   ST

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

GunderC

4/20/2023

8:30:20 AM

K:\454306\Projects\XL6475-US395_MP18.75-MP18.97_PaintingS2\CAD\ContractPlans_Alt\010-Index\XL6475_INVM.dgn

10

PASCO

BENTON CO

FRANKLIN CO

SCALE IN FEET

0 500 1000

35

26

25

L

A

K

E

W

           

A
L

L
U

L
A

C

O
L

U
M

B
I

A

R
I

V
E

R

395

395
240

(PAINTING)

INCLUDED IN PROJECT

BRIDGE 395/40

           

           

           

                      

           

           

           

W20-1

48"

48"

AHEAD

WORK

ROAD

B 4 REQUIREDA 3 REQUIRED

48"

24"

G20-2A

ROAD WORK

END

Ç GATED

LOCATION

PROJECT

SPOKANESEATTLE

COLUMBIA
REVIR

EKANS
REVIR

PASCO

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

                                                                   

*B

B
A*

A

A*

B*

B

1 INDEX / VICINITY MAP / CLASS A SIGNING

CT12 CERTIFICATION SHEET

SQ13 SUMMARY OF QUANTITIES

4

TC1 - TC9

IN1

STAGING PLANSA1

TRAFFIC CONTROL PLANS15 - 23

BRIDGE PLANSBA1 - BA10           5 - 14

STA L 428+12.00 P.O.T.

US 395 MP 18.59

BEGIN CONSTRUCTION

STA L 436+74.96 P.O.T.

US 395 MP 18.75

BEGIN PROJECT

STA L 448+51.04 P.O.T.

US 395 MP 18.97

END PROJECT

STA L 453+46.40 P.O.T.

US 395 MP 19.07

END CONSTRUCTION

EXISTING UTILITIES

MP TO MP

18.59 TO 19.07

SIDE

RT

DESCRIPTION

TELEVISION CABLE

OWNER

CHARTER COMMUNICATIONS

C. GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

NHPP-0395(122)
US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

INDEX / VICINITY MAP / CLASS A

IN1

1

23

19
 M
ILE

S

TO 
OREGON

2
7
 

M
IL

E
S

T
O
 

M
E
S

A



FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

GunderC

4/20/2023

8:30:22 AM

K:\454306\Projects\XL6475-US395_MP18.75-MP18.97_PaintingS2\CAD\ContractPlans_Alt\015-Certification\XL6475_PS_CT.dgn

10

NOTES:

PROJECT LICENSED PROFESSIONAL CERTIFICATES
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SUMMARY OF QUANTITIES
DOT_RGG900

4/24/2023

PIONEER
MEMORIAL

BR PAINT ST
2 BENTON

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5                                                                                                               

PIONEER
MEMORIAL

BR PAINT ST
2 FRANKLIN

UTILITY
WORK
SR 395

BENTON

UTILITY
WORK
SR 395

FRANKLIN

THIRD
PARTY

DAMAGES

                                                                                                                                                                                                                            
***

ITEM

                       PREPARATION

1 L.S.                                                                                                                                                                                                                             L.S.L.S.L.S.0001LUMP SUM                    LUMP SUM MOBILIZATION L.S.

                                                                                                                                                                                                                                                                                                

                       STRUCTURE

2 438.00                                                                                                                                                                                                                             EACH1500.00                    1500.00 REPLACE VACANT/DAMAGED RIVET WITH HS BOLT 1,062.00

3 L.S.                                                                                                                                                                                                                             L.S.4468LUMP SUM                    LUMP SUM CLEANING AND PAINTING  - BRIDGE NO. 395/40 L.S.

4 1,460.00                                                                                                                                                                                                                             L.F.44875000.00                    5000.00 SEALING AND CAULKING PACK RUST 3,540.00

5 L.S.                                                                                                                                                                                                                             L.S.4469LUMP SUM                    LUMP SUM CONTAINMENT OF ABRASIVES L.S.

6 146,000.00                                                                                                                                                                                                                             DOL4470500000.00                    500000.00 TESTING AND DISPOSAL OF CONTAINMENT WASTE 354,000.00

                                                                                                                                                                                                                                                                                                

                       EROSION CONTROL AND ROADSIDE PLANTING

7 204.00                                                                                                                                                                                                                             DAY 6403700.00                    700.00 ESC LEAD 496.00

8 7,300.00                                                                                                                                                                                                                             DOL649025000.00                    25000.00 EROSION/WATER POLLUTION CONTROL 17,700.00

                                                                                                                                                                                                                                                                                                

                       TRAFFIC

9 26,880.00                                                                                                                                                                                                                             HR  699367200.00                    67200.00 PORTABLE CHANGEABLE MESSAGE SIGN 40,320.00

10 L.S.                                                                                                                                                                                                                             L.S.6971LUMP SUM                    LUMP SUM PROJECT TEMPORARY TRAFFIC CONTROL L.S.

11 21,900.00                                                                                                                                                                                                                             DOL757275000.00                    75000.00 WORK ZONE SAFETY CONTINGENCY 53,100.00

12 1,019.00                                                                                                                                                                                                                             HR  5600.00                    5600.00 RADAR SPEED DISPLAY SIGN 4,581.00

13 48.00                                                                                                                                                                                                                             S.F.698280.00                    80.00 CONSTRUCTION SIGNS CLASS A 32.00

                                                                                                                                                                                                                                                                                                

                       OTHER ITEMS

14 2,920.00                                                                                                                                                                                                                             DOL900410000.00                    10000.00 PROJECT PARTNERING 7,080.00

15 L.S.                                                                                                                                                                                                                             L.S.7004LUMP SUM                    LUMP SUM TYPE C PROGRESS SCHEDULE L.S.

16 15.00                                                                                                                                                                                                                             EACH700050.00                    50.00 SCHEDULE UPDATE 35.00

17 350.00                                                                                                                                                                                                                             HR  74001200.00                    1200.00 TRAINING 850.00

18 584.00                                                                                                                                                                                                                             DOL74802000.00                    2000.00 ROADSIDE CLEANUP 1,416.00

19                                                                                                                                                                                                                             5.00DOL77255.00                    5.00 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

20                                                                                                                                                                                                                             DOL7728-1.00                    -1.00 MINOR CHANGE -1.00

21 L.S.                                                                                                                                                                                                                             L.S.7736LUMP SUM                    LUMP SUM SPCC PLAN L.S.

22 L.S.                                                                                                                                                                                                                             L.S.1941LUMP SUM                    LUMP SUM BIRD PROTECTION AND MONITORING L.S.

23                                                                                                                                                                                                                             96.00160.00EACH256.00                    256.00 REMOVING AND REINSTALLING UTILITY STRAP
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** STATE,FEDERAL NHPP-MVA3951 033210

** STATE,FEDERAL NHPP-MVA3952 110410

** CHARTER UTB15383953 033210

** CHARTER UTB15383954 110410

** STATE THIRD PARTY3955 033210
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SEC'S 25 & 36, T. 9 N., R. 29 E., W.M.
CITY OF KENNEWICK AND CITY OF PASCO

ELEVATION

PLAN

2520'-11" BACK-TO-BACK OF PAVEMENT SEATS

CITY OF PASCO, FRANKLIN COUNTYCITY OF KENNEWICK, BENTON COUNTY
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GENERAL NOTES
1. ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD,
BRIDGE AND MUNICIPAL CONSTRUCTION, DATED 2023.

2. THE DIMENSIONS SHOWN ON THE PLANS ARE BASED ON ORIGINAL DESIGN DRAWINGS. ALL
RELEVANT DETAILS AND DIMENSIONS SHALL BE FIELD MEASURED AND VERIFIED BY THE
CONTRACTOR PRIOR TO ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION.

3. EXISTING VERTICAL CLEARANCE SHALL BE MAINTAINED OVER LIVE TRAFFIC LANES.

4. PAINTING SHALL BE COMPLETED IN ACCORDANCE WITH STANDARD SPECIFICATION SECTION 6-07
AND THE PROJECT SPECIAL PROVISIONS.

5. ALL STEEL SURFACES REQUIRE FULL PAINT REMOVAL PRIOR TO APPLYING NEW PAINT SYSTEM.
SEE STANDARD SPECIFICATION SECTION 6-07.3(10)E FOR SURFACE PREPARATION.

6. EXISTING NAVIGATION AND CLEARANCE LIGHTS MUST BE MAINTAINED AND REMAIN VISIBLE TO
WATERCRAFT AND AIRCRAFT THROUGHOUT THE DURATION OF THE PAINTING PROJECT.
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NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT
NOTES ON BRIDGE SHEET BA10.

3. ALL BELOW DECK STEEL SHALL BE CLEANED
AND PAINTED. PAINT SHALL BE GRAY
(COLOR 26622).
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NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT
NOTES ON BRIDGE SHEET BA10.

3. ALL ABOVE DECK STEEL SHALL BE CLEANED
AND PAINTED EXCEPT EXPANSION JOINTS,
SIGNS AND LIGHT STANDARDS. PAINT SHALL
BE SKY BLUE (COLOR 25240).
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PAINT NAVIGATION LIGHT FIXTURES,
PLATFORM, AND LADDERS, (TYP.)

APPROACH SPANS

SEE DRAWING BA2

ARCH SPAN

SEE DRAWING BA4

PEDESTRIAN AND BP RAILS
FULL LENGTH OF BRIDGE
(NOT TO BE PAINTED)
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LIMITS OF ABOVE DECK PAINTING

UPPER PANEL POINT, (TYP.)

LOWER PANEL POINT, (TYP.)

TRUSS/ARCHTOP LATERALS,
(TYP.)

SWAY FRAME, (TYP.)

TO
KENNEWICK

TO
PASCO

A
BA9

U8
U9

U10
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U12

L8 L9 L10 T12T11

L12
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C PIER 8

BEARING BEARING
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PEDESTRIAN RAIL
(NOT TO BE PAINTED)

BENTON COUNTY FRANKLIN COUNTY

CITY OF KENNEWICK CITY OF PASCO
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ATTACHED BELOW
SIDEWALK

EXIST. 4" CONDUIT
ATTACHED BELOW SIDEWALK
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TRUSS SPAN

SEE DRAWING BA3

TRUSS SPAN

SEE DRAWING BA5

PAINT NAVIGATION LIGHT FIXTURES,
PLATFORM, AND LADDERS, (TYP.)

PEDESTRIAN AND BP RAILS
FULL LENGTH OF BRIDGE
(NOT TO BE PAINTED)

NOTES

LEGEND
NOT PAINTED

PAINTED

C PIER 8 C PIER 9

L L

LL

L
L

1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT
NOTES ON BRIDGE SHEET BA10.

3. ALL ABOVE DECK STEEL SHALL BE CLEANED
AND PAINTED EXCEPT EXPANSION JOINTS,
SIGNS AND LIGHT STANDARDS.

4. PAINT SHALL BE SKY BLUE (COLOR 25240)
EXCEPT MEMBERS L11-T11, L12-T12, L13-T13,
L14-T14, L15-T15, L16-T16, L17-T17, L18-T18,
L19-T19, L20-T20, L21-T21, L22-T22, L23-T23,
L24-T24, AND L25-T25 SHALL BE GRAY
(COLOR 26622)
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326'-1" SPAN 9

LIMITS OF ABOVE DECK PAINTING

UPPER PANEL POINT, (TYP.)

LOWER PANEL POINT, (TYP.)

TOP LATERALS, (TYP.)

SWAY FRAME,
(TYP.)

TO
KENNEWICK

TO
PASCO

A
BA8

NOTES

BEARING

BEARING

U28
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U26

U25

U24

L28L27L26T24 T25
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C PIER 9

PORTAL FRAME

L30 L31 L32 L33 L34 L35 L36
L29

U29
U30 U31 U32 U33 U34 U35

1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

PEDESTRIAN RAIL
(NOT TO BE PAINTED)

EXIST. 4" CONDUIT
ATTACHED BELOW SIDEWALK

EXIST. 4" CONDUIT ATTACHED
BELOW SIDEWALK

STEEL GIRDER
APPROACH SPAN
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G

PAINT NAVIGATION LIGHT FIXTURES,
PLATFORM, AND LADDERS, (TYP.)

ARCH SPAN

SEE DRAWING BA4

APPROACH SPANS

SEE DRAWING BA6

PEDESTRIAN AND BP RAILS
FULL LENGTH OF BRIDGE
(NOT TO BE PAINTED)

NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT
NOTES ON BRIDGE SHEET BA10.

3. ALL ABOVE DECK STEEL SHALL BE CLEANED
AND PAINTED EXCEPT EXPANSION JOINTS,
SIGNS AND LIGHT STANDARDS. PAINT SHALL
BE SKY BLUE (COLOR 25240).
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EXIST. 4" CONDUIT
ATTACHED BELOW SIDEWALK

EXISTING GRADE
5
'-
0
"

M
A
X
.

A
BA7

PLAN

ELEVATION

SPAN 10 EXISTING FRAME SHOWN,
SPANS 11 AND 12 SIMILAR

C PIER 10 C PIER 11

STEEL GIRDER, (TYP.)

PAINT NAVIGATION LIGHT FIXTURES,
PLATFORM, AND LADDERS, (TYP.)

C
O
L
U
M
B
IA

R
IV
E
R

484'-0 3/4" STEEL GIRDER APPROACH SPANS

LIMITS OF BELOW DECK PAINTING

EXIST. 4" CONDUIT
ATTACHED BELOW SIDEWALK

PEDESTRIAN RAIL
(NOT TO BE PAINTED)

CONCRETE BARRIER

CONCRETE BARRIER

TRUSS SPAN

SEE DRAWING BA5

STEEL GIRDER, (TYP.) LATERAL BRACING, (TYP.)

SIDEWALK BRACKET, (TYP.)
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BRACKET, (TYP.)

PEDESTRIAN
AND BP RAILS
FULL LENGTH
OF BRIDGE
(NOT TO BE
PAINTED)

BP RAIL ON TOP OF
CONCRETE BARRIER
(NOT TO BE PAINTED)

NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT
NOTES ON BRIDGE SHEET BA10.

3. ALL BELOW DECK STEEL SHALL BE CLEANED
AND PAINTED. PAINT SHALL BE GRAY
(COLOR 26622).

LEGEND
NOT PAINTED

PAINTED

FLOORBEAMS AND
CROSSFRAMES, (TYP.)

STRINGERS BETWEEN GIRDERS
AND SIDEWALK STRINGERS
NOT SHOWN FOR CLARITY

C PIER 10

BOTTOM OF WORK
PLATFORM/CONTAINMENT

BEARING
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SPANS 11 AND 12 SIMILAR
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DETAIL 1
-

UTILITY STRAP (NOT TO BE PAINTED)

4" CONDUIT (NOT TO BE PAINTED)

UTILITY SUPPORT ANGLE
(TO BE PAINTED)

NOTES:

THE UTILITY STRAP SHALL BE REMOVED
AND THE UTILITY MOVED ASIDE SO THAT
THE UTILITY SUPPORT ANGLE CAN BE
PAINTED. THE UTILITY SHALL BE PUT
BACK IN PLACE AND ANCHORED WITH THE
UTILITY STRAP ONCE PAINTING OF THE
UTILITY SUPPORT ANGLE IS COMPLETE.

THE CONDUIT SHALL BE TEMPORARILY
SECURED WHILE THE UTILITY STRAPS
ARE REMOVED.

THE UTILITY SHALL REMAIN IN SERVICE.

TYPICAL STEEL GIRDER APPROACH SPAN SECTION
(SPANS 2 TO 6 AND 10 TO 12)

A
BA2

CONSTRUCTION LOADING FOR STEEL GIRDER APPROACH SPANS
1. TEMPORARY BELOW DECK WORK PLATFORM:

A. THE CONTRACTOR MAY SUPPORT A TEMPORARY BELOW-DECK WORK PLATFORM FROM THE GIRDERS. THE WIDTH OF THE
PLATFORM SHALL NOT EXCEED THE OUT TO OUT WIDTH OF THE GIRDERS PLUS 5-FEET ON EITHER SIDE.

B. PLATFORMS MAY BE PLACED IN ANY APPROACH SPAN BEING PAINTED.

C. THE TOTAL WEIGHT OF THE PLATFORM (SELF WEIGHT PLUS IMPOSED LOADS) SHALL NOT EXCEED 30 PSF.

D. THE PLATFORM MAY BE SUSPENDED FROM THE GIRDERS AT 25' MAXIMUM INTERVALS. THE PLATFORM SHALL BE
SUPPORTED BY ALL FOUR GIRDER LINES. NO ATTACHMENT SHALL BE MADE TO FLOOR BEAMS, STRINGERS,
CROSSFRAMES, LATERAL BRACING OR SIDEWALK BRACKETS. THE MAXIMUM UNFACTORED REACTION AT ANY ATTACHMENT
POINT SHALL NOT EXCEED 10,000 POUNDS.

2.  VERTICAL COMPONENTS OF THE CONTAINMENT SYSTEM (TARPS) SHALL BE REMOVED WHEN WIND SPEEDS (GUSTS) EXCEED
OR ARE FORECASTED TO EXCEED 40 MILES PER HOUR.

3.  ATTACHMENT TO THE BRIDGE SHALL BE MADE WITH CLAMP OR PADDED WRAP TYPE CONNECTORS. HOLES SHALL NOT BE
MADE IN BRIDGE MEMBERS. NO WELDING TO BRIDGE MEMBERS IS ALLOWED. METHODS OF ATTACHMENT TO THE BRIDGE
SHALL BE SUBMITTED IN ACCORDANCE WITH THE STANDARD SPECIFICATION SECTION 6-07.3(2)F.

4.  WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE SUBMITTED IN ACCORDANCE WITH STANDARD SPECIFICATION
SECTION 1-05.3. WORKING DRAWINGS AND CALCULATIONS SHALL SHOW THAT ALL THE ABOVE CONSTRAINTS HAVE BEEN MET.
FOR ALL THE CONSTRUCTION LOADS. CONSTRUCTION LOADS SHALL NOT PLACED ON THE BRIDGE UNTIL THE ASSOCIATED
WORKING DRAWINGS AND CALCULATIONS HAVE BEEN REVIEWED AND ACCEPTED BY WSDOT.

5.  CONSTRUCTION VEHICLES OR EQUIPMENT ON THE DECK SHALL NOT EXCEED LEGAL LOAD LIMITS.

6.  REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL BE COLLECTED AND REMOVED FROM THE BRIDGE DAILY,
AT A MINIMUM, TO KEEP UNNECESSARY WEIGHT OFF THE BRIDGE.

LEGEND
NOT PAINTED

PAINTED

* WORK PLATFORM MAY NOT BE SUPPORTED BY EXISTING
STRINGERS, BRACING, CROSSFRAMES OR FLOOR BEAMS.

30'-6"

EXIST. ROADWAY

2'-0"

EXIST. BARRIER

30'-6"

EXIST. ROADWAY

1'-61
2" 1'-61

2"

53'-6" 5'-0"

MAX.

LIMITS OF BELOW DECK WORK
PLATFORM/CONTAINMENT

5'-0"
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2" 33'-01
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SPAN 2 SPAN 3 SPAN 4 SPAN 5 SPAN 6

SPAN 10 SPAN 11 SPAN 12

NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT NOTES ON
BRIDGE SHEET BA10.

3. ALL BELOW DECK STEEL SHALL BE CLEANED AND PAINTED.

EXIST. GIRDER, (TYP.) EXIST. BRACING, (TYP.)

EXIST. FLOOR
BEAM, (TYP.)

1
-
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"
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.

EXIST.
SIDEWALK
BRACKET

2'-0"

SHLD.
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LANE
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SHLD.
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SHLD.
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LANE
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SHLD.

TOP OF EXIST. CONCRETE DECK

EXIST. STRINGER, (TYP.)

EXIST.
BRACKET

EXIST. CROSSFRAME, (TYP.)

BA6
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EXIST.
FLOOR BEAM

C TRUSS

EXIST. INTERIOR STRINGER, (TYP.)

EXIST. TRUSS

EXIST. TRUSS

EXIST. SWAY FRAME

C TRUSSC BRIDGE

EXIST. BARRIER STRINGER, (TYP.)

EXIST. CONCRETE
BARRIER, (TYP.)

30'-6"

EXIST. ROADWAY

2'-0"

EXIST. BARRIER

30'-6"

EXIST. ROADWAY

TYPICAL TRUSS SPAN SECTION
(SPANS 7 AND 9)

A
BA3

4'-6"

SHLD.

12'-0"

LANE

12'-0"

LANE

2'-0"

SHLD.

TOP OF EXIST.
CONCRETE DECK

4'-6"

SHLD.

12'-0"

LANE

12'-0"

LANE

2'-0"

SHLD.

2'-0"

MAX.

LIMITS OF WORK
PLATFORM

2'-0"

MAX.

BA5

CONSTRUCTION LOADING NOTES FOR TRUSS SPANS

TOP OF
CONCRETE
DECK

TOP OF
CONCRETE
DECK

P
IE
R
 
7

P
IE
R
 
9

P
IE
R
 
10

P
IE
R
 
8

T18

1. TEMPORARY WORK PLATFORM:

A. THE CONTRACTOR MAY SUPPORT A TEMPORARY WORK PLATFORM FROM THE TRUSS. THE WIDTH OF
THE PLATFORM SHALL NOT EXCEED THE OUT TO OUT WIDTH OF THE TRUSSES PLUS 2-FEET ON
EITHER SIDE.

B. THE PLATFORM MAY BE PLACED ANYWHERE IN ZONES A, B, C OR D AS SHOWN BELOW. HOWEVER,
THE PLATFORM MAY NOT BE PLACED IN MORE THAN ONE ZONE AT THE SAME TIME.

C. THE TOTAL WEIGHT OF THE PLATFORM (SELF WEIGHT PLUS IMPOSED LOADS) SHALL NOT EXCEED
15 PSF.

D. THE WEIGHT OF CONTAINMENT AND ACCESS EQUIPMENT TRIBUTARY TO EACH UPPER TRUSS PANEL
POINT SHALL NOT EXCEED 2,000 POUNDS IN ZONE A OR D.

E. THE PLATFORM MAY BE SUSPENDED FROM THE TRUSS UPPER PANEL POINTS AND SWAY FRAME
UPPER PANEL POINTS ONLY. NO ATTACHMENT SHALL BE MADE TO TRUSS OR SWAY FRAME
MEMBERS BETWEEN PANEL POINTS. THE PLATFORM SHALL NOT BE ATTACHED TO TOP LATERALS.

F. THE MAXIMUM UNFACTORED REACTION AT ANY TRUSS PANEL POINT SHALL NOT EXCEED 20,000
POUNDS. THE MAXIMUM UNFACTORED REACTION AT ANY SWAY FRAME PANEL POINT SHALL NOT
EXCEED 10,000 POUNDS.

G. THE LOWEST POINT OF THE WORK PLATFORM SHALL NOT BE LOWER THAN THE EXISTING PORTAL
AND SWAY FRAMES.

2.  VERTICAL COMPONENTS OF THE CONTAINMENT SYSTEM (TARPS) SHALL BE REMOVED WHEN WIND
SPEEDS (GUSTS) EXCEED OR ARE FORECASTED TO EXCEED 40 MILES PER HOUR.

3.  ATTACHMENT TO THE BRIDGE SHALL BE MADE WITH CLAMP OR PADDED WRAP TYPE CONNECTORS.
HOLES SHALL NOT BE MADE IN BRIDGE MEMBERS. NO WELDING TO BRIDGE MEMBERS IS ALLOWED.
METHODS OF ATTACHMENT TO THE BRIDGE SHALL BE SUBMITTED IN ACCORDANCE WITH THE
STANDARD SPECIFICATION SECTION 6-07.3(2)F.

4.  WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE SUBMITTED IN ACCORDANCE WITH
STANDARD SPECIFICATION SECTION 1-05.3. WORKING DRAWINGS AND CALCULATIONS SHALL SHOW THAT
ALL THE ABOVE CONSTRAINTS HAVE BEEN MET FOR ALL THE CONSTRUCTION LOADS. CONSTRUCTION
LOADS SHALL NOT PLACED ON THE BRIDGE UNTIL THE ASSOCIATED WORKING DRAWINGS AND
CALCULATIONS HAVE BEEN REVIEWED AND ACCEPTED BY WSDOT.

5.  CONSTRUCTION VEHICLES OR EQUIPMENT ON THE DECK SHALL NOT EXCEED LEGAL LOAD LIMITS.

6.  REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL BE COLLECTED AND REMOVED
FROM THE BRIDGE DAILY, AT A MINIMUM, TO KEEP UNNECESSARY WEIGHT OFF THE BRIDGE.
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EXIST. TRUSS
BOTTOM CHORD, (TYP.)

EXIST. TRUSS
TOP CHORD, (TYP.)

PERMISSIBLE WORK
PLATFORM SUPPORT POINT

EXIST.
PEDESTRIAN
RAIL, (TYP.)
(NOT TO BE
PAINTED)

LEGEND
NOT PAINTED

PAINTED

NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT NOTES ON
BRIDGE SHEET BA10.

3. ALL ABOVE DECK STEEL SHALL BE CLEANED AND PAINTED
EXCEPT EXPANSION JOINTS, SIGNS AND LIGHT STANDARDS.
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TYPICAL SECTION AND NOTES -
SPANS 7, 9



EXIST.
FLOOR BEAM

C TRUSS

EXIST. INTERIOR STRINGER, (TYP.)

EXIST. TRUSS

EXIST. ARCH
HANGER, (TYP.)

C TRUSSC BRIDGE

EXIST. BARRIER STRINGER, (TYP.)

69'-6"

30'-6"

EXIST. ROADWAY

2'-0"

EXIST. BARRIER

30'-6"

EXIST. ROADWAY

TYPICAL ARCH SPAN SECTION
(SPAN 8)

A
BA4

EXIST. CONCRETE
BARRIER, (TYP.)

30'-6"

EXIST. ROADWAY

4'-6"

SHLD.

12'-0"

LANE

12'-0"

LANE

2'-0"

SHLD.
4'-6"

SHLD.

12'-0"

LANE

12'-0"

LANE

2'-0"

SHLD.

TOP OF EXIST.
CONCRETE DECK

LIMITS OF WORK
PLATFORM

2'-0"

MAX.

2'-0"

MAX.

EXIST. SWAY FRAME

CONSTRUCTION LOADING NOTES FOR ARCH SPAN

TOP OF
CONCRETE
DECK

TOP OF
CONCRETE
DECK

ARCH TIE,
(TYP.)

P
IE
R
 
7

P
IE
R
 
9

P
IE
R
 
10

P
IE
R
 
8

ZONE B ZONE C

T18

1. TEMPORARY WORK PLATFORM:

A. THE CONTRACTOR MAY SUPPORT A TEMPORARY WORK PLATFORM FROM THE ARCH SPAN. THE
WIDTH OF THE PLATFORM SHALL NOT EXCEED THE OUT TO OUT WIDTH OF THE TRUSSES PLUS
2-FEET ON EITHER SIDE.

B. THE PLATFORM MAY BE PLACED ANYWHERE IN ZONES A, B, C OR D AS SHOWN BELOW. HOWEVER,
THE PLATFORM MAY NOT BE PLACED IN MORE THAN ONE ZONE AT THE SAME TIME.

C. THE TOTAL WEIGHT OF THE PLATFORM (SELF WEIGHT PLUS IMPOSED LOADS) SHALL NOT EXCEED
15 PSF.

D. THE WEIGHT OF CONTAINMENT AND ACCESS EQUIPMENT TRIBUTARY TO EACH UPPER TRUSS PANEL
POINT SHALL NOT EXCEED 4,000 POUNDS AT EACH UPPER PANEL POINT IN ZONE B OR C.

E. THE PLATFORM MAY BE SUSPENDED FROM THE TRUSS UPPER PANEL POINTS AND SWAY FRAME
UPPER PANEL POINTS ONLY. NO ATTACHMENT SHALL BE MADE TO TRUSS OR SWAY FRAME
MEMBERS BETWEEN PANEL POINTS. THE PLATFORM SHALL NOT BE ATTACHED TO TOP LATERALS
OR ARCH HANGERS.

F. THE MAXIMUM UNFACTORED REACTION AT ANY TRUSS PANEL POINT SHALL NOT EXCEED 22,000
POUNDS. THE MAXIMUM UNFACTORED REACTION AT ANY SWAY FRAME PANEL POINT SHALL NOT
EXCEED 10,000 POUNDS.

G. THE LOWEST POINT OF THE WORK PLATFORM SHALL NOT BE LOWER THAN 19'-0" ABOVE THE
CONCRETE DECK.

2.  VERTICAL COMPONENTS OF THE CONTAINMENT SYSTEM (TARPS) SHALL BE REMOVED WHEN WIND
SPEEDS (GUSTS) EXCEED OR ARE FORECASTED TO EXCEED 40 MILES PER HOUR.

3.  ATTACHMENT TO THE BRIDGE SHALL BE MADE WITH CLAMP OR PADDED WRAP TYPE CONNECTORS.
HOLES SHALL NOT BE MADE IN BRIDGE MEMBERS. NO WELDING TO BRIDGE MEMBERS IS ALLOWED.
METHODS OF ATTACHMENT TO THE BRIDGE SHALL BE SUBMITTED IN ACCORDANCE WITH THE
STANDARD SPECIFICATION SECTION 6-07.3(2)F.

4.  WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE SUBMITTED IN ACCORDANCE WITH
STANDARD SPECIFICATION SECTION 1-05.3. WORKING DRAWINGS AND CALCULATIONS SHALL SHOW THAT
ALL THE ABOVE CONSTRAINTS HAVE BEEN MET FOR ALL THE CONSTRUCTION LOADS. CONSTRUCTION
LOADS SHALL NOT PLACED ON THE BRIDGE UNTIL THE ASSOCIATED WORKING DRAWINGS AND
CALCULATIONS HAVE BEEN REVIEWED AND ACCEPTED BY WSDOT.

5. CONSTRUCTION VEHICLES OR EQUIPMENT ON THE DECK SHALL NOT EXCEED LEGAL LOAD LIMITS.

6. REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL BE COLLECTED AND REMOVED
FROM THE BRIDGE DAILY, AT A MINIMUM, TO KEEP UNNECESSARY WEIGHT OFF THE BRIDGE.
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5'-0"

SDWK.

LEGEND
NOT PAINTED

PAINTED

NOTES
1. SEE GENERAL NOTES ON BRIDGE SHEET BA1.

2. SEE RIVET EVALUATION AND REPLACEMENT NOTES ON
BRIDGE SHEET BA10.

3. ALL ABOVE DECK STEEL SHALL BE CLEANED AND PAINTED
EXCEPT EXPANSION JOINTS, SIGNS AND LIGHT STANDARDS.

EXIST. TRUSS
TOP CHORD, (TYP.)
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EXIST.
PEDESTRIAN
RAIL, (TYP.)
(NOT TO BE
PAINTED)

EXIST. TRUSS
BOTTOM CHORD, (TYP.)
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RIVET EVALUATION AND REPLACEMENT NOTES RIVET EVALUATION CRITERIA

RIVET SHANK
DIAMETER "D"

MINIMUM HEAD
DIAMETER "A"

MINIMUM HEAD
HEIGHT "H"

5/8"

3/4"

7/8" 1 1/8" 3/8"

MINIMUM RIVET DIMENSIONS

MINIMUM HEAD
DIAMETER "A"

MINIMUM HEAD
HEIGHT "H"

1 1/4" 9/16"

LOADING: PRIMARILY SHEAR
LOADING: TENSION & SHEAR,

TENSION OR UNKNOWN

1" 1 1/8"1/4" 7/16"

7/8" 3/16" 1" 3/8"

RIVET LOADING CONDITION 1

ORIGINAL RIVET
HEAD PROFILE, (TYP.)

CORRODED RIVET HEAD
PROFILE. APPROX. 60%
SECTION LOSS MAX., (TYP.)

EXAMPLE OF PRIMARILY SHEAR

RIVET LOADING CONDITION 2

AND SHEAR

EXAMPLE OF TENSION

PRIMARILY TENSION

EXAMPLE OF

RIVET, (TYP.)
SEE RIVET
SECTION A

RIVET, (TYP.)
SEE RIVET
SECTION B

RIVET, (TYP.)
SEE RIVET
SECTION B

A

R
IV
E
T
E
D

P
A
R
T
S

D

SEE RIVET
EVALUATION
CRITERIA NOTE 1

H

A

R
IV
E
T
E
D

P
A
R
T
S

D

SEE RIVET
EVALUATION
CRITERIA NOTE 1

H

1. EXISTING RIVETS TO REMAIN ON MEMBERS AND/OR GUSSETS BEING PAINTED SHALL
BE EVALUATED AFTER FIELD PREPARATION FOR PAINTING AND PRIMING IS
COMPLETED AND SHALL BE REMOVED AND REPLACED IN ACCORDANCE WITH THE
RIVET EVALUATION CRITERIA SHOWN ON THIS SHEET. NEW H.S. BOLTS SHALL BE
INSTALLED AND TENSIONED IN ACCORDANCE WITH SECTION 6-03.3(33), AND
PREPARED FOR PAINT IN ACCORDANCE WITH SECTION 6-07.3(11)A.

2. BOLTS SHALL CONFORM TO ASTM F3125 GR A325 AND SHALL BE GALVANIZED. BOLTS
REPLACING RIVETS SHALL HAVE A DIAMETER MATCHING THE DIAMETER OF THE
RIVET THEY REPLACE. EXISTING HOLES MAY BE REAMED TO THE RIVET DIAMETER
PLUS  1/8" MAXIMUM TO FACILITATE BOLT INSTALLATION IF NEEDED.

3. UNLESS OTHERWISE SHOWN IN THE PLANS OR APPROVED BY THE ENGINEER, ONLY
ONE RIVET MAY BE REMOVED AND REPLACED AT A TIME AT ANY CONNECTION. THE
REPLACEMENT BOLT SHALL BE FULLY INSTALLED AND TENSIONED BEFORE THE NEXT
RIVET MAY BE REMOVED.

4. PRIOR TO STARTING ANY RIVET REMOVAL, THE CONTRACTOR SHALL SUBMIT A TYPE
2 WORKING DRAWING DETAILING PROPOSED RIVET REMOVAL METHODS TO THE
ENGINEER. ACCEPTANCE WILL REQUIRE DEMONSTRATION BY THE CONTRACTOR TO
ENSURE NO DAMAGE WILL OCCUR TO THE EXISTING MEMBER TO REMAIN. NO FLAME
CUTTING METHODS WILL BE PERMITTED.

RIVETS SHALL BE REPLACED IF THEY MEET ANY ONE OF THESE CRITERIA.

1. REPLACE RIVET IF THERE IS SEPARATION BETWEEN THE SOUND METAL SURFACES OF
EITHER RIVET HEAD AND THE RIVETED PARTS.

2. REPLACE RIVET IF THE RIVET VISUALLY APPEARS TO BE LOOSE FOR ANY REASON. RIVETS
VISUALLY SUSPECT OF BEING LOOSE SHALL BE CONFIRMED LOOSE IF IT CAN BE FELT TO
MOVE AFTER BEING STRUCK ON THE SIDE OF THE HEAD IN A DIRECTION APPROXIMATELY
PERPENDICULAR TO ITS SHANK WITH A 40 OZ HAMMER.

3. REPLACE RIVET IF SECTION LOSS IS EQUAL TO OR GREATER THAN THE DIAGRAM SHOWN
BELOW. THE ENGINEER SHALL BE CONSULTED IF UNCLEAR AS TO THE RIVET LOADING
CONDITION OR USE THE SECTION LOSS CRITERIA FOR "UNKNOWN" LOADING CONDITION. FOR
RIVETS WITH IRREGULAR SECTION LOSS, CONTACT THE ENGINEER FOR DIRECTION.

RIVET SECTION A

LOADING CONDITION - PRIMARILY TENSION,
TENSION & SHEAR, OR UNKNOWN

RIVET SECTION B
LOADING CONDITION - PRIMARILY TENSION,

TENSION & SHEAR, OR UNKNOWN

LOADING CONDITION - PRIMARILY SHEAR LOADING CONDITION - PRIMARILY SHEAR

ORIGINAL RIVET
HEAD PROFILE, (TYP.)

CORRODED RIVET HEAD
PROFILE. APPROX. 35%
SECTION LOSS MAX., (TYP.)
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Plot 1

40

30

20

80

40

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

35-45

20-30

60

50-70

SPEC. 1-10.3(3)C.

WSDOT STANDARD 

LOCATE PCMS PER 

TAPER.

FIRST LANE CLOSURE 

MILES PRIOR TO 

FIELD LOCATE 1.5 +/- 

2

2.0 SEC 2.0 SEC

PCMS
1

CLOSED

LANE

RIGHT

AHEAD

MILES

1.5

LENGTH (feet)

30 35 40 45 50 55 60

200 250 305 360 425 495 570

20 25

155

70

730

SPEED (MPH)

115

LONGITUDINAL BUFFER SPACE = B

65

645

172'150'222'172'100'

45-55 MPH 60+ MPH 45-55 MPH 60+ MPH

100'

 

22,000+ lbs.
HOST VEHICLE WEIGHT

UP TO 40 MPH UP TO 40 MPH

MOBILE TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R

LESS THAN 22,000 lbs.
HOST VEHICLE WEIGHT

URBAN STREETS

RESIDENTAL & BUSINESS DISTRICTS

RURAL ROADS & URBAN ARTERIALS

350' +/-

1500' +/-

800' +/-

500' +/-

RURAL ROADS & URBAN ARTERIALS

60-70 MPH

45-55 MPH

35-40 MPH

25-30 MPH

RURAL HIGHWAYS

RURAL ROADS

SIGN SPACING = X (1)

25 MPH OR LESS

 

INTERCHANGE RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE 

ROADWAY CONDITIONS.

(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT 

200' +/- (2)

100' +/- (2)

FREEWAYS & EXPRESSWAYS 50-75 MPH 30 35 40 45 50 55 60

180 270 330 540 600 680 720

20SPEED (MPH)

L (feet)

MINIMUM LANE CLOSURE TAPER LENGTH = L

25

14080

70

840

WIDTH
LANE

12'

65

800

WORK AREA

B

LXXX

2
' 

M
IN
.

ï»¿10R

SEE NOTE 4

L/3

T
A

PCMS

48"

48"

W4-2L48"

48"

RIGHT LANE

CLOSED

AHEAD

W20-5R

W20-1

ROAD

WORK

AHEAD

48"

48"

T
A

 

SINGLE-LANE CLOSURE FOR MULTI-LANE ROADWAYS

NOT TO SCALE

1.

2.

3.

4.

5.

6.

NOTES

INDICATED.

ALL SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE

20' (FT).

DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

(RECOMMENDED).

USE TRANSVERSE DEVICES IN CLOSED LANE EVERY 1000' (FT)

DEVICES SHALL NOT ENCROACH INTO THE ADJACENT LANE.

EXTEND DEVICE TAPER AT L/3 ACROSS SHOULDER.

SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

PORTABLE CHANGEABLE MESSAGE SIGN

TRANSPORTABLE ATTENUATOR

SEQUENTIAL ARROW SIGN

TRAFFIC SAFETY DRUM

TEMPORARY SIGN LOCATION 

:LEGEND

C.GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

TRAFFIC CONTROL PLAN

TC1

15

23

P
C

M
S
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Plot 2

40

30

20

80

40

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

35-45

20-30

60

50-70LENGTH (feet)

30 35 40 45 50 55 60

200 250 305 360 425 495 570

20 25

155

70

730

SPEED (MPH)

115

LONGITUDINAL BUFFER SPACE = B

65

645

172'150'222'172'100'

45-55 MPH 60+ MPH 45-55 MPH 60+ MPH

100'

 

22,000+ lbs.
HOST VEHICLE WEIGHT

UP TO 40 MPH UP TO 40 MPH

MOBILE TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R

LESS THAN 22,000 lbs.
HOST VEHICLE WEIGHT

URBAN STREETS

RESIDENTAL & BUSINESS DISTRICTS

RURAL ROADS & URBAN ARTERIALS

350' +/-

1500' +/-

800' +/-

500' +/-

RURAL ROADS & URBAN ARTERIALS

60-70 MPH

45-55 MPH

35-40 MPH

25-30 MPH

RURAL HIGHWAYS

RURAL ROADS

SIGN SPACING = X (1)

25 MPH OR LESS

 

INTERCHANGE RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE 

ROADWAY CONDITIONS.

(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT 

200' +/- (2)

100' +/- (2)

FREEWAYS & EXPRESSWAYS 50-75 MPH

W20-1

ROAD

WORK

AHEAD

48"

48"

NOT TO SCALE

WORK AREA

2
' 

M
IN
.

XXX L/3 B R 100'

 

SHOULDER CLOSURE - HIGH SPEED

NOTES

1.

3.

2.

FOR SHOULDERS LESS THAN 6', USE 3 DEVICES MINIMUM

30 35 40 45 50 55 60 7520SPEED (MPH) 25 65 70

SHOULDER CLOSURE TAPER LENGTH = L/3

L/3 (feet)
120 120 120 16040 40 60 60 9040 160 160

150 200 200 200 28040 60 90 9040 240 240

WIDTH
SHOULDER

6'

10'

48"

48"

SHOULDER

WORK

W21-5

48"

48"

CLOSED

SHOULDER

W20-301

T
A

INDICATED.

ALL SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE.

20' (FT) O.C.

DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

NECESSARY, LANE SHALL BE CLOSED.

NO ENCROACHMENT IN TRAVELED LANE. IF ENCROACHMENT IS

T
A

LEGEND:

TEMPORARY SIGN LOCATION 

TRAFFIC SAFETY DRUM

TRANSPORTABLE ATTENUATOR

C.GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

TRAFFIC CONTROL PLAN

TC2

16

23
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Plot 4
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3.

4.
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NOTES

INDICATED.

ALL SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE

20' (FT).

DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

(RECOMMENDED).

USE TRANSVERSE DEVICES IN CLOSED LANE EVERY 1000' (FT)

DEVICES SHALL NOT ENCROACH INTO THE ADJACENT LANE.

(SEE TC1 FOR MINIMUM LANE CLOSURE TAPER LENGTH).

EXTEND DEVICE TAPER AT L/3 ACROSS SHOULDER
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W20-1

ROAD

WORK

AHEAD

48"

48"

40

30

20

80

40

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

35-45

20-30

60

50-70

 LEWIS STREET ON-RAMP

SINGLE-LANE CLOSURE FOR MULTI-LANE ROADWAYS

48"

48"

RIGHT LANE

CLOSED

AHEAD

W20-5R

(S
E

E
 

T
C
1
)

SEE NOTE 4

2
' 

M
IN
.

T
A

PIONEER MEMORIAL BRIDGE

AREA

WORK

(S
E

E
 

T
C
1
)

R2-1 (B/W)

36"

48"

SPEED

LIMIT

40

SIGNS

SPEED LIMIT

CONFLICTING

COVER ALL

350' +/-

100'

NOT TO SCALE

LEGEND:

TEMPORARY SIGN LOCATION 

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TRAFFIC SAFETY DRUM

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

T
A

PCMS

C.GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

TRAFFIC CONTROL PLAN

TC4

18

23



SHOULDER

EXISTING

LANE

EXISTING

LANE

EXISTING

SHOULDER

EXISTING

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

GunderC

4/20/2023

8:30:28 AM

K:\454306\Projects\XL6475-US395_MP18.75-MP18.97_PaintingS2\CAD\ContractPlans_Alt\410-WZTCPlan\XL6475_PS_TC.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 5
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(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE 
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200' +/- (2)

100' +/- (2)

35-40 30

20 40

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

20-30

60

LENGTH (feet)

30 35 4020 25

200 250 305155115

SPEED (MPH)

LONGITUDINAL BUFFER SPACE = B

100'

74'

HOST VEHICLE WEIGHT R

22,000+ lbs.

ROLL AHEAD DISTANCE = R

STATIONARY TRANSPORTABLE ATTENUATOR 

LESS THAN 22,000 lbs.

COLUMBIA PARK TRAIL

ALTERNATING 1-LANE, 2-WAY TRAFFIC: FLAGGER-CONTROLLED

C.GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

TRAFFIC CONTROL PLAN

TC5

19

23

C.GUNDERT

C. GUNDERT

P. COOPER

A. SANGUINO

C. KEIFENHEIM

23Y006

US 395

PIONEER MEMORIAL BRIDGE -

BRIDGE PAINTING STAGE 2

TRAFFIC CONTROL PLAN

TC5

19

23

9.  ACTUAL CENTERLINE PAVEMENT MARKINGS MAY VARY.

8. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

.SPECIAL PROVISIONS7. FOR PROJECT-SPECIFIC REQUIREMENTS, SEE 

24-INCH STOP/SLOW PADDLE SIZE9-35.1

TRAFFIC CONTROL PROCEDURES1-10.3(2)A

FLAGGERS AND NIGHTTIME ILLUMINATION 1-10.3(1)A

HIGH-VISIBILITY APPAREL 1-07.8(1)

 FOR ADDITIONAL REQUIREMENTS:STANDARD SPECIFICATIONS6. SEE 

ENGINEER.
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CLEAR PRIOR TO FLAGGERS RELEASING ONCOMING TRAFFIC.
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UPGRADE PROTECTIVE VEHICLE TO A TRANSPORTABLE ATTENUATOR.

2. IF LONGITUDINAL BUFFER SPACE IS REDUCED FROM DISTANCES LISTED IN TABLE, 

HORIZONTAL & VERTICAL CURVES BY ADJUSTING LONGITUDINAL BUFFER SPACE.

1. AVOID PLACING LANE CLOSURE TAPERS WITHIN OR IMMEDIATELY FOLLOWING 
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Plot 6
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4. IF USED, PLACE DEVICES TRANSVERSELY ACROSS CLOSED LANES 

CREW WITHIN WORK AREA.

MAY ORDER ADDITIONAL RSDS (WITH R2-1) PRIOR TO EACH WORK 

3. RELOCATE RSDS AS WORK AREA MOVES DOWNSTREAM.  ENGINEER 

2. DISTANCE INCREASES AS WORK AREA MOVES DOWNSTREAM.

TAPERS WITHIN OR IMMEDIATELY FOLLOWING HORIZONTAL CURVES.

1. IF FEASIBLE, AVOID PLACING LANE CLOSURE OR LANE SHIFT 

:NOTES
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WITHIN 1500' +/- FOLLOWING THE DOWNSTREAM TAPER.

7. SIGNS OPTIONAL IF EXISTING SPEED LIMIT SIGNS PRESENT 

DOWNSTREAM TAPER DEVICE SPACING IS 20'.

6. DOWNSTREAM TAPER OPTIONAL ACROSS LEFT LANE.  

5. COVER ALL CONFLICTING SIGNAGE PER STANDARD SPEC 8-21.3(3).

HIGH-USE LOCATIONS PERMITTING PERMANENT BICYCLE ACCESS.

PROVIDING DETOUR, ALTERNATIVE ROUTE, OR SHUTTLE IN 

; CONSIDER BICYCLES PROHIBITED THROUGH WORK ZONE11. 

10. PLAN IS APPLICABLE TO LANE CLOSURES OF 3 DAYS OR LESS.

9. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.
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WHERE CONSTRUCTION VEHICLES FREQUENTLY EXIT AND ENTER 
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ROADWAY CONDITIONS.
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Plot 7
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QUEUE LOCATION

100'

NOTE 6

SEE

AT 45° +/- AND 5' SPACING AT STRATEGIC LOCATIONS.

4. IF USED, PLACE DEVICES TRANSVERSELY ACROSS CLOSED LANES 

CREW WITHIN WORK AREA.

MAY ORDER ADDITIONAL RSDS (WITH R2-1) PRIOR TO EACH WORK 

3. RELOCATE RSDS AS WORK AREA MOVES DOWNSTREAM.  ENGINEER 

2. DISTANCE INCREASES AS WORK AREA MOVES DOWNSTREAM.

TAPERS WITHIN OR IMMEDIATELY FOLLOWING HORIZONTAL CURVES.

1. IF FEASIBLE, AVOID PLACING LANE CLOSURE OR LANE SHIFT 

:NOTES
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HIGH-USE LOCATIONS PERMITTING PERMANENT BICYCLE ACCESS.

PROVIDING DETOUR, ALTERNATIVE ROUTE, OR SHUTTLE IN 

; CONSIDER BICYCLES PROHIBITED THROUGH WORK ZONE11. 

10. PLAN IS APPLICABLE TO LANE CLOSURES OF 3 DAYS OR LESS.

9. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

INTO THE OPEN LANE(S).

WHERE CONSTRUCTION VEHICLES FREQUENTLY EXIT AND ENTER 

HIGHWAY"  (W21-30, 48"x48", 5' HEIGHT) SIGNS 500' +/- PRIOR TO 

8. ADD "TRUCKS LEAVING HIGHWAY" AND "TRUCKS ENTERING 

WITHIN 1500' +/- FOLLOWING THE DOWNSTREAM TAPER.

7. SIGNS OPTIONAL IF EXISTING SPEED LIMIT SIGNS PRESENT 

DOWNSTREAM TAPER DEVICE SPACING IS 20'.
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